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nflu Construction Turnkey Package (CTP) cGtu{t x'g] 7]Ssfk§fdf k|of]u x'b} 
cfPsf] Standard Bidding Document df ;fj{hlgs vl/b cg'udg sfof{noaf6 
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s= Sec III-Bidding 

Data Sheet 

(BDS) 

1. Introduction 

ITB 3.1 (iii) 

Enlisted by Trail Bridge 

Section/DoLIDAR. However 

considering the specific type of 
work to be done in this sector, 

only Contractor with, at least 

previous experience of minimum 
two works, successfully 

completed Long Span Type 

Bridges or former Suspension 
Bridge type in the related field 

within last five years are eligible 

to apply individually. 

…………… only Contractor with, at least 

previous experience of minimum two works, 

successfully completed Long Span Type 
Bridges Standard or former Suspension 

Bridge Division (SBD) type in the related 

field within last 10 (Ten) years are eligible to 
apply individually. 

 

The maintenance works shall not be counted 
for required experience as mentioned above. 

;fwf/0ftof 7]Ssfk§faf6 LSTB emf]n'Ë] k'n 
lgdf{0f sfo{ lhNnfx?af6 Psbd} sd lgdf{0f 
x'g] u/]sf, 7]Ssfk§faf6 LSTB k'nx? 

lgdf{0f ug]{ Suspension Bridge 
Division dfq k|d'v lgsfo /x]sf] / s]xL 
;do cl3sf] 4Gbsflng cj:yfdf ;f] 
k|s[ltsf k'nx? Go"g ;+Vofdf ;DkGg ePsf]n] 
k|lt:kwf{ l;ldt x'g uPsf]n] k|lt:kwf{ 
a9fpgsf] nflu h?/L  
b]lvPsf] . 

kmf]g g+=Mkmf]g g+=Mkmf]g g+=Mkmf]g g+=M–––– %%@$^*! 
 %%@$^*@ 
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v= Sec III-Bidding 

Data Sheet 

(BDS) 

1. Introduction 

ITB 4.4 (a) 

CONTRACTOR: 

 

The Bidder shall have suitably 

qualified & experienced 

personnel to fill the following 
positions to work full time at site 

during the execution of this 

project  

CONTRACTOR: 

Team Leader /Coordinator 

(Engineer) - One 

With minimum Three Years of 

experience in Trail Bridge 

construction works 

Construction Supervisor 

(Overseer) -One 

With minimum Three Years of 
experience in Trail Bridge 

construction works. 

Bridge Fitter (Mechanics) - 

One 

With minimum Three Years of 

experience in Trail Bridge 
construction works. 

The Bidder shall have suitably qualified & 

experienced personnel to fill the following 

positions to work full time at site during the 
execution of this project  

CONTRACTOR: 

Team Leader /Coordinator (Engineer) - 

One 

With minimum experience of Successfully 

Completion of 1 (one) Long Span Type 
Bridge (LSTB) or former SBD type Bridge  

Construction Supervisor (Overseer) -One 

With minimum experience of Successfully 
Completion of 2 (two) Long Span Type 

Bridge (LSTB) or former SBD type Bridge 

Bridge Fitter (Mechanics) - One 

With minimum experience of Successfully 

Completion of 1 (one) Long Span Type 

Bridge (LSTB) or former SBD type Bridge 

emf]=k'= lgdf{0fdf tLg jif{ cg'ej ePsf 
k|fljlwsx? u}/ ;/sf/L If]qdf cToGt Go"g 
;+Vodf /x]sfn] sDtLdf Pp6f emf]=k'= 
;kmntfk"j{s ;DkGg u/]sf] k|fljlwsaf6 
emf]=k'= lgdf{0f x'g;Sg] b]lvPsf]n] . 

u= Sec III-Bidding 

Data Sheet 

(BDS) 

1. Introduction 

ITB 4.4 (a) 

FABRICATOR: 
 

The Bidder shall have suitably 
qualified & experienced personnel 
to fill the following positions to 
work full time at site during the 
execution of this project  
FABRICATOR: 

Workshop Engineer - One 

With minimum Three Years of 

experience in Trail Bridge 

construction works. 

Foreman/Overseer/Mechanics - 

Two 

With minimum Three Years of 
experience in Trail Bridge 

construction works. 

Trained Welder - Four 

With minimum Three Years of 

experience in Trail Bridge 

construction works. 

Skilled/Semi-skilled Laborers - 

Ten 

With minimum Three Years of 
experience in Trail Bridge 

construction works. 

The Bidder shall have suitably qualified & 
experienced personnel to fill the following 
positions to work full time at site during the 
execution of this project  
FABRICATOR: 

Workshop Engineer - One 

With minimum Three Years of experience in 

Trail Bridge Fabrication works. 

Foreman/Overseer/Mechanics - Two 

With minimum Three Years of experience in 

Trail Bridge Fabrication works. 

Trained Welder - Four 

With minimum Three Years of experience in 

Trail Bridge Fabrication works. 

Skilled/Semi-skilled Laborers - Ten 

With minimum Three Years of experience in 

Trail Bridge Fabrication works. 

Fabricator ;+u x'g'kg]{ bIf hgzlQmsf] 
emf]=k'= lgdf{0fdf cg'ej geP ;d:of kb}{g, 
gx'g klg ;S5 t/ emf]=k'=  Fabrication 
sf] cg'ej eg] x'g'kb{5 . 

3= Sec VI – 

Schedule of 

Requirement 

(SoR) 

2 (2.1) 

Fabricator's 

Experience and 

Performance 

A Fabricator should have 
minimum experience of five 

number of successfully completed 

fabrication of steel parts of LSTB 
Bridges. 

A Fabricator should have minimum 
experience of successfully fabricated 

minimum 5 nos. of (LSTB) or former SBD 

types steel parts Within 10 (Ten) years. 

Technical Proposal sf] A.3.3. df 

km]la|s]6/sf] cg'ejdf Last Five years 
n]lvPsf] / dfly a'Fbf æsÆ df cf}NofOP h:t} 
ljut % jif{leq Go"g ;+Vofdf LSTB 
k'nx? ;DkGg ePsf]n] k|lt:kwf{sf] bfo/f 
km/flsnf] kfg{ h?/L b]lvPsf] . 
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@=@=@=@=        e'QmfgL ;DaGwL Joj:yfe'QmfgL ;DaGwL Joj:yfe'QmfgL ;DaGwL Joj:yfe'QmfgL ;DaGwL Joj:yf            
s= Sec V – Special 

Conditions of 

Contract (SCC) 

12. Payment 

(GCC Clause 42 

and 51) 

12.1 (a)  

The Employer shall pay to the 

Contractor as a mobilization, an 
amount not exceeding to 15% of 

the total contract amount for 

the package against a provision 
of a bank guarantee valid for a 

period to cover till such advance 

is recovered (at least 6 months), 
upon such demand made by the 

Contractor and within a fortnight. 

The Employer shall pay to the Contractor as a 

mobilization, an amount not exceeding to 
20% of the total contract amount for the 

package against a provision of a bank 

guarantee valid for a period to cover till such 
advance is recovered (at least 6 months), 

upon such demand made by the Contractor 

and within a fortnight. 

;fj{hlgs vl/b lgodfjnL @)^$ sf] lgod 
!!# pk–lgod -@_ df al9df @)Ü ;Dd 
k]ZsL lbg ;lsg] k|fjwfg /x]sf]n] lgodfjnL 
cg';f/ s} Joj:yf /fVbf pko'Qm x'g] . Pre-
Bid meeting df k6s k6s dfu eO{  df k6s k6s dfu eO{  df k6s k6s dfu eO{  df k6s k6s dfu eO{ 
cfPsf] .cfPsf] .cfPsf] .cfPsf] . 

v= Sec V – Special 

Conditions of 

Contract (SCC) 

12. Payment 

(GCC Clause 42 

and 51) 

12.1 (b) 

An amount up to 40% of the 

total contract amount for the 

package shall be paid (15% of 
the mobilization advance will be 

deducted) within 30 days after 

submission of the Inspection 
Certificate from Employer’s 

Engineer and Quality Assurance 

Documents from the Contractor 
stating that the steel parts are 

fabricated according to the 

Employer’s requirement and the 
standard specification. Inspection 

Certificate shall be issued by the 

Employer's Engineer.  The 
payment will be made either after 

all the fabricated steel parts are 

transported to the site or 
additional Bank Guarantee 

equivalent to 25% of the total 

contract amount is produced after 
fabrication work is completed in 

the workshop 

An amount up to 40% of the total contract 
amount for the package shall be paid (20% 

of the mobilization advance will be deducted) 
within 30 days after submission of the 

Inspection Certificate from Employer’s 

Engineer and Quality Assurance Documents 
from the Contractor stating that the steel parts 

are fabricated according to the Employer’s 

requirement and the standard specification. 
Inspection Certificate shall be issued by the 

Employer's Engineer.  The payment will be 

made either after all the fabricated steel parts 
are transported to the site or additional Bank 

Guarantee equivalent to 20% of the total 

contract amount (with minimum 90 days 
validity period) is produced after fabrication 

work is completed in the workshop 

al9df $)Ü e'QmfgL ubf{ z'?df 
df]lanfOh]zg ln+bf @)Ü a}+s Uof/]06L 
/flvPsf]n] yk @)Ü a}+s Uof/]06L /fv] k'Ug] 
ePsf]n] . e'QmfgL lnO{ ;s]kl5 ;fdfg 
;fO{6df l56f] k'¥ofpg] tkm{ 7]s]bf/af6 k|of; 
gePsf]n] a}+s Uof/]06L a/fj/ gljs/0f 
ug'{kg]{ ePsf]n] . 

u= Sec V – Special 

Conditions of 

Contract (SCC) 

12. Payment 

(GCC Clause 42 

and 51) 

12.1 (c) 

An amount up to 20% of the 

total contract amount for the 

package shall be paid within 30 

days after receipt of the Progress 
Report with Quality Assurance 

(QA) documentation from the 

Contractor and Civil Work 
Inspection Form issued by 

Employer's Engineer certifying 

that the camp installation, layout 
and excavation of all foundations 

have been completed. The QA 

documentation shall contain 
chronological photographs 

illustrating complete foundations 

of all anchorage blocks with staff 
and measuring tape (graduation 

on staff/measuring tape shall be 

easily readable on photographs) 
confirming the dimensions of the 

foundation pit (length, breadth, 

front and back height). 

An amount up to 20% of the total contract 
amount for the package shall be paid within 

30 days after receipt of the Progress Report 

with Quality Assurance (QA) documentation 
from the Contractor and Civil Work 

Inspection Form issued by Employer's 

Engineer certifying that the camp installation, 
layout and excavation of all foundations have 

been completed, all steel parts have been 

transported to the site and all local 
constructions materials have been collected at 

the site. The QA documentation shall contain 

chronological photographs illustrating 
complete foundations of all anchorage blocks 

with staff and measuring tape (graduation on 

staff/measuring tape shall be easily readable 
on photographs) confirming the dimensions 

of the foundation pit (length, breadth, front 

and back height). 

;fO{6df eP u/]sf sfd eGbf w]/} al9 /sd 
e'QmfgL gxf];\ eGg] p2]Zon] of] Joj:yf x'g' 
pko'Qm x'g] . 

3= Sec V – Special 

Conditions of 

Contract (SCC) 

12. Payment 

(GCC Clause 42 

and 51) 

12.1 (d) 

An amount up to 20% of the 
total contract amount shall be 
paid within 28 days after receipt of 
the Work Completion Report with 
Quality Assurance (QA) 
documentation from the 
Contractor and remaining 20% 
of the contract amount shall be 
paid within 28 days of Work 
Completion Certificate issued by 
the Employer's Engineer after 
final checking of the completed 
bridge provided the works are 
acceptable in all aspect…….. 

An amount up to 20% of the total contract 
amount shall be paid within 28 days after 
receipt of the Work Completion Report with 
Quality Assurance (QA) documentation from 
the Contractor and on recommendation of 
UCE/Site Engineers. Remaining 20% of the 
contract amount shall be paid within 28 days 
of Work Completion Certificate issued by the 
Employer's Engineer after final checking of the 
completed bridge provided the works are 
acceptable in all aspect…….. 

7]s]bf/sf] WCR dfq}df e/ gkl/ 
UCE/Site Engineer sf] k|ltj]bg ;d]t 
;dfj]z ug{ pko'Qm x'g] . 

ª=  Maintenance sf] xsdf 
e'QmfgL k|s[of :ki6 gePsf] . 

sfdsf] k|s[lt / kl/df0f cg';f/ 
5'§f5§} e'QmfgL ljj/0f ;DalGwt 
;fj{hlgs lgsfon] agfO{ 
;Demf}tfdf ;d]t :ki6 pNn]v  
ug]{ .  

gofF lgdf{0f / dd{tdf sfdsf] k|s[lt / 
kl/df0f km/s x'g] x'gfn] gofF lgdf{0fsf] 
Mode of payment dd{t sfo{df pko'Qm 
gx'g] ePsf]n] . 
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####        cGo Joj:yfcGo Joj:yfcGo Joj:yfcGo Joj:yf      
s= Sec III-Bidding 

Data Sheet 

(BDS) 

1. Introduction 

ITB 1.2 
 

Intended Completion Date shall 
be: Eight (8) month from signing 
the contract 
or………………………………
…….. [insert completion date] 

Intended Completion Date shall be Upto 
Fifteen (15) months from signing the contract 
or…………………………………….. [insert 
completion date] 
 
 
 

 (The time period is variable and depends 

upon the Span, Location & Cost of the 
Project) 

k'nsf] cTolws dfusf] cfwf/df pknAw >f]t 
sd ePsf], s]Gb|af6 nfdf] / hl6n k|s[ltsf 
k'nx? dfq lgdf{0f ul/g] ePsf]n] :jefljs 
?kdf nfut al9 x'g] u/]sf]n] !@ dlxgfdf 
;DkGg ug{ @ cf=j= leq cfjZos /sd 
h'6fpg g;lsPsf]n] !% dlxgf cjlw lb+bf # 
cf=j=;Dd k'n lgdf{0f ug{ ;lsg] u/L ah]6 
ljlgof]hg ug{ ;lsg] ePsf] ;fy} t'ngfTds 
?kdf 7"nf k'nx? / b'u{d If]qdf ;fdfg 
9'jfgLdf x'g] sl7gfO{sf sf/0f !@ dlxgfdf 
;DkGg ug{ Jojxfl/s ?kdf sl7gfO{ e} ;a} 
h;f]df Dofb yKg' k/]sf] ljutsf] oyf{ynfO{ 
;d]t b[li6ut u/L k|:tfljt kl/dfh{g ug{ 
vf]lhPsf] . 

qm=qm=qm=qm=    
;+=;+=;+=;+=    

a'Fbf÷bkmf g+=a'Fbf÷bkmf g+=a'Fbf÷bkmf g+=a'Fbf÷bkmf g+=    
7]Ssf ;DaGwL sfuhftdf o; cl3 7]Ssf ;DaGwL sfuhftdf o; cl3 7]Ssf ;DaGwL sfuhftdf o; cl3 7]Ssf ;DaGwL sfuhftdf o; cl3 
ePsf] Joj:yfePsf] Joj:yfePsf] Joj:yfePsf] Joj:yf    

xfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yfxfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yfxfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yfxfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yf    kl/dfh{g ug'{kg]{ sf/0f÷k'i6kl/dfh{g ug'{kg]{ sf/0f÷k'i6kl/dfh{g ug'{kg]{ sf/0f÷k'i6kl/dfh{g ug'{kg]{ sf/0f÷k'i6\\ \\ofO{ofO{ofO{ofO{    

v=  d"No ;dfof]hg ;DaGwdf s'g} 
k|fjwfg g/flvPsf] . 

As the contract being a TURNKEY Package 
and fixed or Lumpsum contract, there will be 
no provision for price adjustment in case of 
price escalation or price reduction of 
construction materials whatever may be the 
project duration either below 15 months or 
more than that. 

;fj{hlgs vl/b P]g @)^# sf] bkmf %% sf] 
pk–bkmf -@_ df ePsf] Joj:yf cg';f/ . 

 

 

 
@@@@= = = = ldlt @)^ldlt @)^ldlt @)^ldlt @)^^̂̂̂÷(÷÷(÷÷(÷÷(÷@)@)@)@) sf sf sf sf] lg0f{o cg';f/ ePsf] kl/dfh{gM] lg0f{o cg';f/ ePsf] kl/dfh{gM] lg0f{o cg';f/ ePsf] kl/dfh{gM] lg0f{o cg';f/ ePsf] kl/dfh{gM    
    
qm=qm=qm=qm=    
;+=;+=;+=;+=    

a'Fbf÷bkmf g+=a'Fbf÷bkmf g+=a'Fbf÷bkmf g+=a'Fbf÷bkmf g+=    
7]Ssf ;DaGwL sfuhftdf o; cl3 ePsf] 7]Ssf ;DaGwL sfuhftdf o; cl3 ePsf] 7]Ssf ;DaGwL sfuhftdf o; cl3 ePsf] 7]Ssf ;DaGwL sfuhftdf o; cl3 ePsf] 

Joj:yfJoj:yfJoj:yfJoj:yf    
xfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yfxfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yfxfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yfxfn kl/dfh{g ug{ nfluPsf] k|:tfljt Joj:yf    

kl/dfh{g ug'{kg]{ kl/dfh{g ug'{kg]{ kl/dfh{g ug'{kg]{ kl/dfh{g ug'{kg]{ 
sf/0f÷k'i6sf/0f÷k'i6sf/0f÷k'i6sf/0f÷k'i6\\ \\ofO{ofO{ofO{ofO{    

!!!!    Instructions to Bidders (ITB) & Bidders Qualification    
s=s=s=s=    Sec II-Instructions to 

Bidders (ITB) 

4.3. Qualification of 

Bidder 

ITB 4.3 

Salient about PAN and VAT Registration of J/V g. If a Bidder selected for contract award is a joint 

venture association then such JV shall register 

with the Inland Revenue Office for the Permanent 
Account Number(PAN) and Value Added Tax 

(VAT) 

olb h]÷eL kmd{nfO{ Contract 
Award ul/Pdf h]÷eL kmd{sf 5'§} 
VAT / PAN btf{ x'g' kg]{ 
ePsf]n] . 

v=v=v=v=    Sec II-Instructions to 

Bidders (ITB) 

4.3. Qualification of 

Bidder 

ITB 4.4 

a. successful experience as prime contractor 

in the construction of at least two trail 
bridges in the last ten years. 

b. proposals for the timely acquisition of the 

essential equipment & personnel listed in 
the Bidding Data Sheet; 

c. a Coordinator/Team Leader with at least 

experience of successfully completion of 1 
LSTB or former SBD type trail bridge 

construction 

d. liquid assets and/or credit facilities, net of 
other contractual commitments and 

exclusive of any advance payments which 

may be made under the Contract, of no less 
than the amount specified in the Bidding 

Data Sheet. 

4.4 All Bidders shall provide Qualification 

Information. To qualify for award of the Contract, 
Bidders shall meet the following minimum 

qualifying criteria: 

a. general Work Experience as a sole prime 
contractor or management contractor or partner of 

joint venture association or sub contractor as 

specified in Bidding Data. 
b. average annual volume of construction work 

completed as a sole prime contractor or 

management contractor or partner of joint venture 
association or sub contractor in the last ten years 

of at least the amount specified in the Bidding 

Data. 
c. successful experience as prime contractor in the 

construction of at least two trail bridges in the last 

ten years. 
d. proposals for the timely acquisition (own, lease or 

hire etc.) of the essential equipment & personnel 
listed in the Bidding Data Sheet; 

e. a Coordinator/Team Leader with at least 

experience of successfully completion of 1 LSTB 
or former SBD type trail bridge construction 

f. liquid assets and/or credit facilities, net of other 

contractual commitments and exclusive of any 
advance payments which may be made under the 

Contract, of no less than the amount specified in 

the Bidding Data Sheet. 
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u=u=u=u=    Sec II-Instructions to 

Bidders (ITB) 

4.5. Qualification of 

Bidder 

ITB 4.5 

4.5 The figures for each of the partners of a joint 
venture shall be added together to determine 

the Bidder’s compliance with the minimum 

qualifying criteria above; however, for a 
joint venture to qualify, leading partner shall 

be beared by at least 40 percent and 

following partners must meet at least 25 
percent of minimum criteria mentioned 

above in clause 4.4 (a) & (d) for an 

individual Bidder. The required 
qualifications mentioned in clause 4.4 (b) & 

(c) shall be the sum of qualifications of all 

J/V partners. Failure to comply with this 
requirement will result in rejection of the 

joint venture’s bid.  Subcontractors’ 
experience and resources will not be taken 

into account in determining the Bidder’s 

compliance with the qualifying criteria.  
 

4.5 The figures of each of the partners of a joint 
ventures shall be added together to determine the 

Bidder’s compliance with the minimum 

qualifying criteria of ITB Sub-Clause 4.4 above. 
However, for a joint venture to qualify, each of 

it’s partners must meet the qualifying criteria of 

4.4 (a); at least the percentage specified in 
Bidding Data of minimum criteria Sub –Clause 

4.4 (b) and (f) for an individual Bidder and the 

partner in charge at least the percentage specified 
in the Bidding Data of minimum criteria of Sub – 

Clause 4.4 (b); 4.4(c) and 4.4 (f) .Failure to 

comply with this requirement will result in 
rejection of the joint venture’s bid. 

Subcontractor’s experience and resources will not 
be taken into account in determining the Bidder’s 

compliance with the qualifying criteria, unless 

otherwise stated in the Bidding Data. 
 
4.6  The values of Turnover pursuant to Sub-Clause 

4.4 (b) shall be brought to the current value using 

the annual inflation rate (National Urban 

Consumer Price Index; Overall Index) published 
by Nepal Rastra Bank. 
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3=3=3=3=    Sec II-Instructions to 

Bidders (ITB) 

E. Bid Opening and 

Evaluation  

23. Bid Opening 

23.2 Envelopes marked “WITHDRAWAL” 

shall be opened and read out first.  Bids 

for which an acceptable notice of 
withdrawal has been submitted pursuant 

to Clause 22 shall not be opened. 

 

First envelopes marked “WITHDRAWAL” shall be 

opened and read out and the envelope with the 

corresponding bid shall not be opened. No bid 
withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to 

request the withdrawal and is read out at bid opening. 
Next envelopes marked “Modification” shall be 

opened and read out with the corresponding bid. No 

bid modification shall be permitted unless the 
corresponding modification notice contains a valid 

authorization to request the modification and is read 

out at bid opening. Only envelopes that are opened and 
read out at the bid opening shall be considered further. 
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ª=ª=ª=ª=    Sec II-Instructions to 

Bidders (ITB) 

18.1. Formats and 

Signing of Bid 

 

18.1 The Bidder shall prepare one set of the 

documents comprising the bid as 
described in Clause 12 of these 

Instructions to Bidders, bound with the 

volume containing the form of bid. 

The Bidder shall prepare one original and one 

duplicate copy of the bid comprising the documents as 
described in Clause 12 of the Instructions to Bidders, 

bound with the volume containing the form of bid. 
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r=r=r=r=    Sec II-Instructions to 

Bidders (ITB) 

19.1 Sealing and 

Marking of Bids 

19.1 The Bidder shall seal the bid in an 

envelope and shall: 

a. be addressed to the Employer at the 
address provided in the Bidding 

Data Sheet; 

b. bear the name and identification 
number of the Contract as defined 

in the Bidding Data Sheet; and 

c. provide a warning not to open 
before the specified time and date 

for bid opening as defined in the 

Bidding Data Sheet. 

The Bidder shall submit one original and a duplicate 

copy of the bid. These bids shall be placed in sealed 

envelopes. Both the sealed envelopes shall be placed in 
an outer envelope which shall also be sealed. The inner 

envelopes shall duly be marked as ‘Original’ and 

‘Copy’. The envelopes shall be addressed to the 
Employer at the address provided in the Bidding Data 

and bear the name and identification number of the 

contract. 
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5=5=5=5=    Sec II-Instructions to 

Bidders (ITB) 

Salient about Conduct of Bidders and 
Blacklisting Bidders 

Clause 33 Conduct of Bidders and Clause 34 
Blacklisting Bidders are to be added as per PPMO 

Standard Bidding Document 
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@@@@    Bidding Data Sheet (BDS)    
s=s=s=s=    Sec III-Bidding Data 

Sheet (BDS) 

1. Introduction 

ITB 1.2 

Intended Completion Date shall be: Fifteen (15) 
months from signing the contract.  

Intended Completion Date shall be: Eighteen (18) to 
Twenty-Four (24)  months from the Date of  signing 

the contract.  (Depending upon the location, type & 

span of the bridges) 

ljutsf cg'ejx?af6 !% dlxgfdf 
k'n ;DkGg x'g g;ls clwsf+zdf 
Dofb yk ug'{ kg]{ cj:yf cfPsf]n] . 

v=v=v=v=    Sec III-Bidding Data 

Sheet (BDS) 

1. Introduction 

ITB 3.1 
 

iii.  Enlisted by Trail Bridge Section/DoLIDAR. However 
considering the specific type of work to be done in this 

sector, only Contractor with, at least previous experience 

of minimum two works, successfully completed Long 
Span Type Bridges or former Suspension Bridge type in 

the related field within last five years are eligible to apply 
individually.   

 However, to encourage the new comers to work and 

acquire the required experience, they can bid for any 

such bid, but in a joint venture (JV) with any eligible 

Contractor.  In case of a JV or support from another 

Contractor, a JV agreement or a MOU signed between 
the concerned  

 parties shall be made available. The leading 

Contractor shall be defined and it shall submit its 
letter of intent in consensus with other 

iii.  "Enlisted by Trail Bridge Section/DoLIDAR" is to be removed. 
………………….." at least previous experience of minimum two 

works, successfully completed Long Span Type Bridges or former 

Suspension Bridge type in the related field within last ten years are 
eligible to apply individually."   (has been already changed by the 

decision of DoLIDAR dated 2065/9/16) 
 However, to encourage the new comers to work and acquire the 

required experience, they can bid for any such bid, but in a joint 

venture (JV) with other Contractor/Contractors. The eligibility 
criteria of lead partner and following partners are as specified in 

Section II, ITB (4.5). In case of a JV or support from another 

Contractor, a JV agreement or a MOU signed between the  
 

 concerned parties shall be made available. The leading 

Contractor shall be defined and it shall submit its letter of 
intent in consensus with other Contractor/Contractors. 

 

iii. ;fwf/0ftof 7]Ssfk§faf6 
LSTB emf]n'Ë] k'n lgdf{0f 
sfo{ lhNnfx?af6 Psbd} sd 
lgdf{0f x'g] u/]sf, 7]Ssfk§faf6 
LSTB k'nx? lgdf{0f ug]{ 
Suspension Bridge 
Division dfq k|d'v lgsfo 
/x]sf] / s]xL ;do cl3sf] 
4Gbsflng cj:yfdf ;f] 
k|s[ltsf k'nx? Go"g ;+Vofdf 
;DkGg ePsf]n] k|lt:kwf{ 
l;ldt x'g uPsf]n] k|lt:kwf{ 
a9fpgsf] nflu h?/L b]lvPsf] 
. 
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Contractor. 
 
 
 
iv. The number of package that can be offered to any 

one contractor is limited to Two (2) numbers of 

bridges in a single running fiscal year or 

Contractor will not be allowed to have more than 
Two contracts for trail bridges at any time. 

 
 
 
 
iv. This provision is to be removed. 

 

 
 

iv. ;fy} l;ldt lgdf{0f 
Joj;foLx? dfq ePsf] If]qdf 
@ j6f k'n lgdf{0fsf] sfd 
xftdf ePsf] lgdf{0f 
Joj;foLn] c? yk k'n 
gkfpFbf km]/L klg k|lt:kwf{ 
l;ldt g} x'g] b]lvPsf]n] tyf 
cGoq o:tf] k|fjwfg ;d]t 
gePsf]n] . 

u=u=u=u=    To be added in New Bidding Data Sheet 

    ITB 4.4 

 

 (a) General Work Experience: 
 Construction experiences for at least the last 10 years 

prior to the applications submission deadline. 

(b) Minimum average annual turnover for the best 3 
years in the last 10 years : [enter amount in NRs 

excluding VAT---This amount is usually not less 

than 1.5 times the estimated annual cash flow for 

the contract.] 
(c) already in BDS 

(d) already in BDS 
(e) already in BDS 

(f) already in BDS 
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    ITB 4.5 

 
 4.5 Percentage to be met by each J/V Partner of 

minimum criteria 4.4(b) and (f): 25% Percentage to 

be met by the J/V Partner in-Charge of minimum 

criteria 4.4(b), (c) and (f): 40% 
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#=#=#=#=    General Conditions of Contract (GCC) 
s=s=s=s=    1. Defination  not defined dd) "Force Majeure" means an exceptional event or 

circumstance which is beyond a Party's control; 
which such Party could not reasonably have provided 

against before entering into the Contract; which, 
having arisen, such Party could not reasonably have 

avoided or overcome; and, which is not substantially 

attributable to the other Party. 
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v=v=v=v=    5. Delegation 5.1 The Project Manager may delegate any of his 
duties and responsibilities to other people, 

except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation 
after notifying the Contractor. 

5. Employer's Representatives 

5.1 Authorized Person 

 One of the Employer's personnel shall have authority 

to act for Project Manager. The Project Manager may 
delegate any of his duties and responsibilities to other 

people, except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after 
notifying the Contractor. The authorized person shall 

be as stated in the SCC, or as otherwise notified by 

the Employer to the contractor. 
 
5.2 Employer's Representative 

 The Employer may also appoint a firm or individual 

to carry out certain duties. The appointee may be 

named in the SCC, or notified by the Employer to the 
contractor from time to time. The Employer shall 

notify the contractor of the delegated duties and 

authority of this Employer's representative. 
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u=u=u=u=    6. Communication 6.1 Communications between parties that are 

referred to in the Conditions of Contract 

shall be effective only when in writing.  A 
notice shall be effective only when it is 

delivered. 

6.1 Where provision is made for the giving or issue of 

any notice, instruction, or other communication by 

any person, unless otherwise specified such 
communication shall be written in the language stated 

in the SCC as shall not be unreasonably withheld or 

delayed. If a notice given pursuant to Sub-Clause 6.1 
fails to be delivered due to failure to trace the address 

of the party then the notice shall be published as 

public notice in a National daily newspaper and when 
the notice is so published then the notice shall be 

considered to be delivered to the concerned party. 
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3=3=3=3=    13. Insurance 13.1 The Contractor shall responsible for 

necessary insurance coverage from the 
Start Date to the end of the Defects 

Liability Period for the following 

events which are due to the 
Contractor’s risks:  

a) loss of or damage to the Works, Plant 

and Materials; 
b) loss of or damage to Equipment; 

c) loss of or damage to property (except 

the Works, Plant, Materials and 
Equipment) in connection with the 

Contract; and personal injury or death. 
 
13.2 Policies and certificates for insurance 

shall be delivered by the Contractor to 

the Project Manager for the Project 

14.1 Extent of Cover 

 The contractor shall, prior to commencing the 
Works, effect and thereafter maintain 

insurances in the joint names of the Parties: 

a. for loss and damage to the Works, Materials, 
Plant and the contractor's Equipment, 

b. for liability of both Parties for loss, 

damage, death or injury to third parties 
or their property arising out of the 

contractor's performance of the Contract, 

including the contractor's liability for 
damage to the Employer's property other 

than the Works, and 
c for liability of both Parties and of any 

Employer's representative for death or 

injury to the contractor's personnel except 
to the extent that liability arises from the 
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Manager’s approval before the Start 

Date.  All such insurance shall provide 
for compensation to be payable in the 

types and proportions of currencies 

required to rectify the loss or damage 
incurred. 

 

13.3 If the Contractor does not provide any 
of the policies and certificates required, 

the Employer may effect the insurance 

which the Contractor should have 
provided and recover the premiums the 

Employer has paid from payments 

otherwise due to the Contractor or, if no 
payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of insurance 
shall not be made without the approval 

of the Project Manager. 

13.5 Both parties shall comply with any 
conditions of the insurance policies. 

negligence of the Employer, any 

Employer's representative or their 
employees. 

 
 

 

14.2 Arrangements 
 All insurances shall conform with any 

requirements detailed in the SCC. The policies 

shall be issued by insurers and in terms 
approved by the Employer. The contractor 

shall provide the Employer with evidence that 

any required policy is in force and that the 
premiums have been paid. All payments 

received from insurers relating to loss or 

damage to the Works shall be held jointly by 
the Parties and used for the repair of the loss 

or damage or as compensation for loss or 

damage that is not to be repaired. 
 
14.3 Failure to Insure 
 If the contractor fails to effect or keep in force 

any of the insurances referred to in the 

previous Sub-Clauses, or fails to provide 
satisfactory evidence, policies or receipts, the 

Employer may, without prejudice to any other 

right or remedy, effect insurance for the cover 
relevant to such default and pay the premiums 

due and recover the same as a deduction from 
any other monies due to the contractor. 

ª=ª=ª=ª=    16. Contractor to 

Construct the Works 

16.1 The Contractor shall construct and 

install the Works in accordance with 

the Terms of Reference, Technical 
Specifications and Drawings. 

 

16.1 The Contractor shall construct and install the 

Works in accordance with the contract, Terms 

of Reference, Technical Specifications and 
Drawings. The contractor shall provide all 

supervision, labour, Materials, Plant and 

contractor's Equipment which may be 
required. All Materials and Plant on Site shall 

be deemed to be the property of the Employer. 

During continuance of the of the contract, the 
contractor and his sub-contractors shall abide 

at all times by all labour laws, including child 

labour related enactments, and rules made 
there under. A child who has not attained the 

age of fourteen (14) years shall not be 

employed in any work as a labourer. 
 
16.2 Contractor's Representative 
 The contractor shall submit to the Employer 

for consent the name and particulars of the 

person authorized to receive instructions on 
behalf of the contractor. 
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r=r=r=r=    23. Instructions 23.1 The Contractor shall carry out all 

instructions of the Project Manager, 
which comply with the laws of Nepal. 

23.2 The Contractor shall permit the Donor 

Agency to inspect the Contractor’s 
accounts and records relating to the 

performance of the Contractor and to 

have them audited by the auditors. 

23. Employer's Instructions 

23.1 The Contractor Shall comply with all 
instructions given by the employer in respect 

of the works including suspension of all or 

part of the works. 
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5=5=5=5=    24. Disputes 24.1 If the Contractor believes that a 

decision taken by the Project Manager 

was either outside the authority given 
to the Project Manager by the Contract 

or that the decision was wrongly taken, 

the decision shall be referred to the 
Adjudicator within 14 days of the 

notification of the Project Manager’s 

decision. 
 

24. Resolution of Disputes 

24.1 Adjudication 

 If any dispute shall arises out of or in 
connection with the Contract, including any 

valuation or other decision of the Employer, 

then the parties shall attempt to settle such 
dispute amicably within 15 days of the 

notification of the Employer’s decision. 

However if the dispute is not settled amicably 
or no attempt is made to settle the dispute 

amicably then the dispute shall be referred by 

either Party to adjudication in accordance with 
the attached Rules of Adjudication (“The 

Rules”). The adjudicator shall be any person 

agreed by the Parties. In the event of 
disagreement, the adjudicator shall be 

appointed in accordance with the Rules. 
 
24.2 Notice of Dissatisfaction 

 If a Party is dissatisfied with the decision of 
the adjudicator or if no decision is given 

within the time set out in the Rules, the Party 

may give notice of dissatisfaction referring to 
this Sub-Clause within 30 days of receipt of 

the decision or the expiry of the time for the 
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decision. If no notice of dissatisfaction is 

given within the specified time, the decision 
shall be final and binding on the Parties. 

 
24.3 Arbitration 

 A dispute which has been the subject of a 

notice of dissatisfaction, as per sub clause 24.2 
shall be referred to a single arbitrator under the 

rules specified in the SCC. In the absence of 

agreement, the arbitrator shall be designated 
by the appointing authority specified in the 

SCC. Any hearing shall be held at the place 

specified in the SCC and in the language 
referred to in Sub-Clause 3.1 

h=h=h=h=    E. Finishing the 

Contract 

51. Taking Over 

51.1 The Employer shall take over the Site 

and the Works within seven days of the 
Project Manager’s issuing a Certificate 

of Completion. 

51.1 The Employer shall notify the contractor when 

he considers that the contractor has completed 
the Works stating the date accordingly. 

Alternatively, the Employer may notify the 

contractor that the Works, although not fully 
complete, are ready for taking over, stating the 

date accordingly. 

 The Employer shall take over the Works upon 
the issue of this notice. The contractor shall 

promptly complete any outstanding work and, 

subject to Clause 37, clear the Site. 
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em=em=em=em=    53. Termination 53.1 The Employer or the Contractor may 
terminate the Contract if the other party 

causes a fundamental breach of the 
Contract. 

53.2 Fundamental breaches of Contract shall 

include, but shall not be limited to, the 
following: 

a. The Contractor stops work for 

28 days when no stoppage of 
work is shown on the current 

Program and the stoppage has 

not been authorised by the 
Project Manager. 

b. The Project Manager instructs 

the Contractor to delay the 
progress of the Works, and the 

instruction is not withdrawn 

within 28 days. 
c. The Employer or the Contractor 

is made bankrupt or goes into 

liquidation other than for a 
reconstruction or amalgamation. 

d. A payment certified by the 

Project Manager is not paid by 
the Employer to the Contractor 

within 84 days of the date of the 

Project Manager’s certificate. 
e. The Project Manager gives 

Notice that failure to correct a 

particular Defect is a 
fundamental breach of Contract 

and the Contractor fails to 

correct it within a reasonable 
period of time determined by the 

Project Manager. 

f. The Contractor does not 
maintain a Security, which is 

required. 

a. The Contractor has delayed the 
completion of the Works by the 

number of days for which the 

maximum amount of liquidated 
damages can be paid, as defined 

in the SCC. 

b. If the Contractor, in the 
judgment of the Employer, has 

engaged in corrupt or fraudulent 

practices in competing for or in 
executing the Contract. 

 For the purpose of this 

paragraph: 
 “corrupt practice” means the 

offering, giving, receiving or 
soliciting of any thing of value 

to influence the action of a 

public official in the 
procurement process or in 

53.1 Default by Contractor 

 If the contractor abandons the Works, refuses 

or fails to comply with a valid instruction of 
the Employer or fails to proceed expeditiously 

and without delay or is, despite a written 

complaint, in breach of the Contract, the 
Employer may give notice referring to this 

Sub-Clause and stating the default. If the 

contractor has not taken all practicable steps to 
remedy the default within 15 days after the 

contractor's receipt of the Employer's notice, 

the Employer may, by a second notice given 
within a further 22 days, terminate the 

Contract. The Contractor shall then demobilize 

from the Site leaving behind Materials and 
Plant and any contractor's Equipment which 

the Employer instructs in the second notice to 

be used until the completion of the Works. 
 
53.2 Default by Employer 

 If the Employer fails to pay in accordance with 

the Contract, or is, despite a written complaint, 

in breach of the Contract, the contractor may 
give notice referring to this Sub-Clause and 

stating the default. If the default is not 

remedied within 7 days after the Employer's 
receipt of this notice, the contractor may 

suspend the execution of all or parts of the 

Works. If the default is not remedied within 30 
days after the Employer's receipt of the 

contractor's notice, the contractor may, by a 

second notice given within a further 22 days, 
terminate the Contract. The contractor shall 

then demobilize from the Site. 
 
53.3 Insolvency  

 If a Party is declared insolvent under any 
applicable law, the other Party may by notice 

terminate the Contract immediately. The 

contractor shall then demobilize from the Site 
leaving behind, in the case of the contractor's 

insolvency, any contractor's Equipment which 

the Employer instructs in the notice is to be 
used until the completion of the Works. 

 
53.4 Termination by Convenience 

 Notwithstanding the above, the Employer shall 

be entitled to terminate the Contract in public 
interest, at any time at the Employer’s 

convenience, by giving notice of such 

termination to the contractor. 
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contract execution. 

 “fraudulent practice” means a 
misrepresentation of facts in 

order to influence a procurement 

process or the execution of a 
contract to the detriment of the 

Employer, and includes 

collusive practice among 
Bidders (prior to or after bid 

submission) designed to 

establish Bid Prices at artificial 
non-competitive levels and to 

deprive the Employer of the 

benefits of free and open 
competition. 

i. The Contractor does not comply with 

Clause 10. 
53.3 When either party to the Contract gives 

notice of a breach of Contract to the 

Project Manager for a cause other than 
those listed under Sub-Clause 53.2 

above, the Project Manager shall decide 

whether the breach is fundamental or 
not. 

53.4 Notwithstanding the above, the 

Employer may terminate the Contract for 
convenience. 

53.5 If the Contract is terminated, the 
Contractor shall stop work immediately, 

make the Site safe and secure, and leave 

the Site as soon as reasonably possible. 
 

~f=~f=~f=~f=    54. Payment upon 

Termination 

54.1 If the Contract is terminated because of a 

fundamental breach of Contract by the 

Contractor, the Project Manager shall 
issue a certificate for the value of the 

work done and Materials ordered less 

advance payments received up to the 
date of the issue of the certificate and 

less the percentage to apply to the value 

of the work not completed, as indicated 
in the SCC. Additional Liquidated 

Damages shall not apply.  If the total 

amount due to the Employer exceeds any 
payment due to the Contractor, the 

difference shall be a debt payable to the 

Employer. 
54.2 If the Contract is terminated for the 

Employer’s convenience or because of a 

fundamental breach of Contract by the 
Employer, the Project Manager shall 

issue a certificate for the value of the 
work done, Materials ordered, the 

reasonable cost of removal of 

Equipment, repatriation of the 
Contractor’s personnel employed solely 

on the Works, and the Contractor’s costs 

of protecting and securing the Works, 
and less advance payments received up 

to the date of the certificate. 

After termination, the contractor shall be entitled to 

payment of the unpaid balance of the value of the 

Works executed and of the Materials and Plant 
reasonably delivered to the Site, adjusted by the 

following: 

a. any sums to which the contractor is entitled under 
Sub-Clause 43.2, 

b. any sums to which the Employer is entitled, 

c. if the Employer has terminated under Sub-Clause 
53.1 or 53.3, the Employer shall be entitled to a 

sum equivalent to 20% of the value of those parts 

of the Works not executed at the date of the 
termination, 

d. if the contractor has terminated under Sub-Clause 

53.2 or 53.3, the contractor shall be entitled to the 
Cost of his suspension and demobilization 

together with a sum equivalent to 10% of the 

value of those parts of the Works not executed at 
the date of termination  

 The net balance due shall be paid or repaid within 
30 days of the notice of termination. However if 

the termination is due to Sub Clause 53.1, then the 

whole amount shall be suspended until the works 
could be completed by another contractors or 

force account. 
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6=6=6=6=    69. Risk and 

Responsibility 

not defined 69.1 Contractor's Care of the Works 

The contractor shall take full responsibility for the care 
of the Works from the Commencement Date until the 

date of the 

Employer's notice under Sub-Clause 51.1. 
Responsibility shall then pass to the Employer. If any 

loss or damage occurs to the Works during the above 

period, the contractor shall rectify such loss or damage 
so that the Works conform to the Contract. 

Unless the loss or damage occurs as a result of an 

Employer's Liability, the contractor shall indemnify the 
Employer, the Employer's contractors, agents and 

employees against all loss or damage happening to the 

Works and against all claims or expense arising out of 
the Works caused by a breach of the Contract, by 

negligence or by other default of the contractor, his 

agents or employees. 

69.2 Force Majeure 

If a Party is or shall be prevented from performing any 
of its obligations by Force Majeure, the Party affected 

shall notify the 

other Party immediately. If necessary, the contractor 
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shall suspend the execution of the Works and, to the 

extent agreed with the Employer, demobilize the 
contractor's Equipment. 

If the event continues for a period of 90 days, either 

Party may then give notice of termination which shall 
take effect 30 days after the giving of the notice. After 

termination, the contractor shall be entitled to payment 

of the unpaid balance of the value of the Works 
executed and of the Materials and Plant reasonably 

delivered to the Site, adjusted by the following: 

a. any sums to which the contractor is entitled 
under Sub-Clause 43.2, 

b. the Cost of his suspension and demobilization, 

c. any sums to which the Employer is entitled. 
The net balance due shall be paid or repaid 

within 30 days of the notice of termination. 

7=7=7=7=    70. Conduct of 

Bidders 

not defined 70.1 The Bidder shall be responsible to fulfil his 
obligations as per the requirement of the 

Contract Agreement, Bidding documents, 

GoN’s Procurement Act and Regulations. 
 
70.2 The Bidder shall not carry out or cause to 

carryout the following acts with an intention to 

influence the implementation of the 

procurement process or the procurement 
agreement : 

h) give or propose improper inducement 

directly or indirectly, 
i) distortion or misrepresentation of facts 

j) engaging or being involved in corrupt or 

fraudulent practice 
k) interference in participation of other 

prospective bidders. 

l) coercion or threatening directly or 
indirectly to cause harm to the person or 

the property of any person to be involved 

in the procurement proceedings, 
m) collusive practice among bidders before or 

after submission of bids for distribution of 

works among bidders or fixing 
artificial/uncompetitive bid price with an 

intention to deprive the Employer the 

benefit of open competitive bid price.. 
n) contacting the Employer with an intention 

to influence the Employer with regards to 

the bid or interference of any kind in 
examination and evaluation of the bids 

during the period after opening of bids up 

to the notification of award of contract 
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8=8=8=8=    71. Blacklisting 

Bidders 

not defined 71.1 Without prejudice to any other right of the 

Employer under this Contract, GoN, Public 

Procurement Monitoring Office may blacklist 
a bidder for his conduct up to three years on 

the following grounds and seriousness of the 

act committed by the bidder: 
g) if it is proved that the bidder committed 

acts pursuant to the Sub – Clause 70.2, 

h) if the bidder fails to sign an agreement 
pursuant to ITB Sub – clause 32.5, 

i) if it is proved later that the 

bidder/contractor had committed 
substantial defect in implementation of the 

contract or had not substantially fulfilled 

his obligations under the contract or the 
completed work is not of the specified 

quality as per the contract , 

j) if convicted by a court of law in a criminal 
offence which disqualifies the bidder from 

participating in the contract. 

k) if it is proved that the contract agreement 
signed by the bidder was based on false or 

misrepresentation of bidder’s qualification 

information, 
l) other acts mentioned in the Bidding Data. 

 
71.2 A firm declared blacklisted and ineligible by 

the GoN shall be ineligible to bid for a 

contract during the period of time determined 
by the PPMO. 
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$=$=$=$=    Special Conditions of Contract (SCC) 
s=s=s=s=    Table of Clauses to be added 20. Resolution of Disputes (GCC Clause 24) ;fj{hlgs v/Lb cg'udg 

sfof{noaf6 k|sflzt Standard 
Bidding Document ;+u 
ldnfO{Psf] . 

    1. Definitions 

(GCC Clause 1) 

1.4 The name and identification number of the 
Contract is:  

 Long Span Trail Bridges construction 

under Construction Turnkey Package 
(CTP) IFB/Contract number ............... 

 The Works consist of  Long Span Trail 

Bridges construction under turnkey 
package. The number of packages that can 

be offered to any one contractor is limited 

to Two (2) numbers of bridges in a single 
running fiscal year. 

 
1.6 Defect Liability Period shall be: Six (6) 

Months from the completion date. 

1.4 The name and identification number of the 
Contract is:  

 Long Span Trail Bridges construction under 

Construction Turnkey Package (CTP) 
IFB/Contract number ...................... 

 The Works consist of  Long Span Trail Bridges 

construction under turnkey package. 
 
1.6 Defect Liability Period shall be: Twelve (12) 

Months from the completion date. 

l;ldt lgdf{0f Joj;foLx? dfq 
ePsf] If]qdf @ j6f k'n lgdf{0fsf] 
sfd xftdf ePsf] lgdf{0f 
Joj;foLn] c? yk k'n gkfpFbf 
km]/L klg k|lt:kwf{ l;ldt g} x'g] 
b]lvPsf]n] tyf cGoq o:tf] k|fjwfg 
;d]t gePsf]n] . 

    20. Resolution of 

Disputes 

to be added 20.1 For Adjudication (GCC Clause 24.1) appointing 
authority shall be Nepal Council of Arbitration 

(NEPCA). 
 
20.2 For Arbitration (GCC Clause 24.3) appointing 

authority shall be NEPCA and Place for 
Arbitration shall be Kathmandu Valley and 

language shall be English and or Nepali. 

GCC df pNn]v ePsf] t/ SCC 
df 5'6\g uPsf]n] km]/L ylkPsf] . 

%%%%    ljljwljljwljljwljljw    
    Other Sections of the Bidding Documents are to be corrected on the basis of above made correction.    
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